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July 28, 2004

11-SD-15-M21.0/R82.0
11-077304
ACIM-015-4(197)13E

Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY AT
VARIOUS LOCATIONS FROM 0.5 KM SOUTH OF MIRAMAR WAY OVERCROSSING TO 0.6 KM NORTH OF
MISSION ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on August 26, 2004.
This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the fourth paragraph is revised as follows:

"The Contractor shall pay to the State of California the sum of $10,300 per day, for each and every
calendar day's delay finishing the work after expiration of the number of working days bid, until work
requiring closure of lanes or shoulders on State Highway Route 15 is complete.”

In the Proposal and Contract, the Engineer’s Estimate Items 2, 30 and 31 are revised as attached.
To Proposal and Contract book holders:

Replace the pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and
4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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11-SD-15-M21.0/R82.0
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachment



ENGINEER'SESTIMATE

11-077304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 | PROGRESS SCHEDULE LS LUMPSUM |LUMPSUM
(CRITICAL PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD LS LUMPSUM [ LUMP SUM
3 074017 | PREPARE WATER POLLUTION LS LUMPSUM |LUMPSUM
©) CONTROL PROGRAM
4 074020 | WATER POLLUTION CONTROL LS LUMPSUM [ LUMP SUM
5 074023 | TEMPORARY EROSION CONTROL M2 540
)
6 074028 | TEMPORARY FIBER ROLL M 740
7 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM | LUMP SUM
)
8 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM |LUMPSUM
)
9 120120 [ TYPE Il BARRICADE EA 10
)
10 120166 | CHANNELIZER (SURFACE EA 15
©) MOUNTED) (LEFT IN PLACE)
11 033283 | TRAFFIC PLASTIC DRUMS EA 54
®
12 128650 | PORTABLE CHANGEABLE MESSAGE | EA 3
©) SIGN
13 150662 | REMOVE METAL BEAM GUARD M 150
RAILING
14 150730 | REMOVE CHANNELIZERS EA 15
15 150742 | REMOVE ROADSIDE SIGN EA 6
16 150771 | REMOVE ASPHALT CONCRETE DIKE | M 23 600
17 151224 | REMOVE DELINEATOR EA 66
18 152320 | RESET ROADSIDE SIGN EA 3
19 152390 |RELOCATE ROADSIDE SIGN EA 2
20 153103 | COLD PLANE ASPHALT CONCRETE |M2 250 000
©) PAVEMENT
3
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ENGINEER'SESTIMATE

11-077304
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
21 190101 | ROADWAY EXCAVATION M3 1700
22 203061 | STABILIZING EMULSION KG 55
S (EROSION CONTROL)
23 260201 | CLASS2 AGGREGATE BASE M3 16
24 374002 | ASPHALTIC EMULSION TONN 36
(FOG SEAL COAT)
25 390095 | REPLACE ASPHALT CONCRETE M3 19
SURFACING
26 390155 | ASPHALT CONCRETE (TYPE A) TONN 4000
27 390206 | RUBBERIZED ASPHALT CONCRETE | TONN 22 600
(TYPEG)
28 394001 | PLACE ASPHALT CONCRETE DIKE M 23 600
29 397001 | ASPHALTIC EMULSION TONN 74
(PAINT BINDER)
30 560218 | FURNISH SIGN STRUCTURE (TRUSS) | KG 7100
)
31 560219 | INSTALL SIGN STRUCTURE (TRUSS) | KG 7100
(SF)
32 033284 | 1524 MM CAST-IN-DRILLED-HOLE M 7
©) CONCRETE PILE
(SIGN FOUNDATION)
33 562002 | METAL (RAIL MOUNTED SIGN) KG 40
34 566011 | ROADSIDE SIGN - ONE POST EA 11
35 566012 | ROADSIDE SIGN - TWO POST EA 16
36 568001 | INSTALL SIGN (STRAPAND SADDLE | EA 1
BRACKET METHOD)
37 568015 | INSTALL SIGN EA 2
(MAST-ARM HANGER METHOD)
38 568017 | INSTALL ROADSIDE SIGN PANEL EA 18
ON EXISTING POST
39 568023 | INSTALL ROADSIDE SIGN EA 5
(LAMINATED WOOD BOX POST)
40 820107 | DELINEATOR (CLASS1) EA 320
4
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